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IMPLEMENTATION SOW 

CONTROL RESTRUCTURE PACKAGE 
  
AuditBoard's Customer Advisory Services team ("CAS") will help Customer implement (the "Implementation Services") the Core 
Module(s) included on the relevant Order referencing these terms (the "Service" and any individual Core Module within the relevant 
Order a "Service") as set forth below. "Core Module" as used herein includes AuditBoard’s SOXHUB and CrossComply modules. This 
Control Restructure Package only applies to either the Customer’s active SOXHUB or CrossComply Core Module(s) within Customer’s 
instance as set forth in the Order. This Control Restructure Package is only available to current AuditBoard customers who have 
completed the initial implementation process for the applicable Core Module(s). Implementation Services typically do not require 
AuditBoard to travel, however, if Customer requests that AuditBoard travel, such travel, and any related expenses will be mutually 
agreed by the Customer and AuditBoard and then billed separately. The Service and all Implementation work are provided in U.S. 
English. 

A.  Implementation Services and Timeline   
1.   CAS will implement the services specified in Appendix A in accordance with AuditBoard’s standard process, 
described below in Table 1. 
2.   The Implementation Services only include, and AuditBoard will only perform the services explicitly listed herein. 
Any additional services (including but not limited to additional data loads, training, custom reports or changes to the 
configuration after the go-live date) will be subject to AuditBoard's standard Change Order process and may result in a 
corresponding additional cost to Customer and/or delays to the schedule. 
3.   AuditBoard will implement up to the number of "pricing units" including, but not limited to, "controls," or "users," 
or other governing amounts included in the Customer's Annual Subscription Fees as of the Effective Date of the Agreement. 
4.   Implementation Services will occur in one contiguous project timeline. Failure by Customer to perform any of its 
responsibilities listed herein, modifications to AuditBoard's responsibilities listed, or delays or phased implementation that 
require design sessions or data loads, may result in delays to the project timeline, additional fees, and/or require a separate 
statement of work. 
5.   Commencing on the Effective Date of the Order authorizing the Implementation Services, Implementation 
Services will expire in accordance with the applicable Service Term set forth in Appendix A (the "Expiration Date"). 
Implementation Services provided after the Expiration Date will be provided under a separate statement of work. 
6.   Any breach or termination of the Implementation Services shall not be considered a material breach or termination 
under the Subscription Agreement. Further, the parties agree that the aggregate Limitation of Liability for Implementation 
Services shall be tied to the fees paid or payable for the Implementation Services in the last 12 months and not the Service 
under the Order. 
7.   Notwithstanding anything to the contrary in the Subscription Agreement or other terms and conditions governing 
the relationship between the parties, the concepts of acceptance, rejection, or acceptance testing shall not apply to the 
Implementation Services outlined herein. 
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Table 1 
  

Phase Estimated 
Timeframe* 

AuditBoard Responsibilities Customer Responsibilities 

Initiation 1 - 2 
weeks 

●    Conduct planning 
and kick-off meetings with 
Customer 
●    Provide an overview 
of the implementation process 
●    Provide estimated 
project timeline and key 
milestone dates 

●    Designate a primary 
contact to serve as AuditBoard’s 
main point of contact for the 
Implementation Services 
●    Customer shall ensure 
that the primary contact is 
responsible for the overall project 
including Customer 
Responsibilities listed here 
●    Identify and include 
internal resources required for 
implementation 
●    Complete AuditBoard 
Academy online training 
●    Confirm estimated 
project timeline and key 
milestone dates 
●    Extract data needed for 
implementation from systems 
currently used, if applicable 
●    Complete AuditBoard 
templates with data and 
configuration expected for soft 
launch, if applicable 
●    Upload the data 
needed for implementation onto 
the secure site provided by CAS 
by agreed upon due date. 
Documentation or data should 
not be provided to AuditBoard by 
any other means 

Discovery 1 - 2 
weeks 

●    Gain an 
understanding of customer data 
structure and configuration 
requirements 

  

●    Provide an overview of 
the company, team structure, key 
objectives, processes, and 
workflows  
●    Provide a detailed 
walkthrough of the data provided 
and explain requirements 
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Design 2 - 4 
weeks 

●    Create design 
examples in the support site 
with the data provided by 
Customer 
●    Conduct up to two (2) 
design sessions to present the 
AuditBoard site to customers 
and gather feedback. Additional 
design sessions may be 
scheduled if mutually agreed. 
Additional design sessions may 
impact the project schedule and 
project completion date 
●    Adjust permission to 
ensure users retain appropriate 
access to controls after the 
restructure. 
●    Make mutually 
agreed configuration changes 
based on Customer’s feedback 
●    After Customer’s 
feedback is incorporated, 
conduct up to one (1) design 
confirmation session to present 
the design examples, if 
applicable 

●    Participate in design 
sessions and provide feedback 
within reasonable turnaround 
time (max five business days) 
●    Approve site design 
prior to Data Load and 
Configuration phase 
  

Configure 2 weeks ●    Migrate or restructure 
Customer’s data on Customer’s 
production site based on the 
agreed upon design and 
configuration requirements 
●    Adjust permission to 
ensure users retain appropriate 
access to controls after the 
restructure. 
●    Copy production site 
data to the sandbox site for 
testing purposes. This sandbox 
site is available until project 
completion, unless Customer 
has purchased a permanent 
sandbox environment 
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Test 2 - 4 
weeks 

●    Activate selected 
user accounts 
●    Conduct site review 
with Customer 
●    Site review can be 
recorded by CAS and made 
available to Customer for future 
use 
●    Support Customer's 
reasonable review of the 
Service configuration to confirm 
AuditBoard's completion of the 
responsibilities listed 
●    Make mutually 
agreed configuration changes 
identified during Customer's 
review 

  

●    Customer to review 
resources on AuditBoard 
Academy and Help Center prior 
to site review and training 
●    Ensure necessary 
resources attend the site review 
and training 
●    Customer to conduct 
testing of site and report issues 
and provide feedback within 
reasonable turnaround time (max 
five business days) 

  

Launch 
  

1 - 2 
days 

● Introduce AuditBoard Support 
and Customer Engagement to 
Customer. Support and Customer 
Engagement will be responsible for 
addressing subsequent questions, 
requests, and/or issues from 
Customer after completion of 
Implementation Services 

●   Provide formal confirmation that 
AuditBoard has completed all of its 
tasks and responsibilities as set forth 
herein and Implementation Services 
are complete 

Post 
Implementation 

  None ●    Configure and maintain 
user accounts and permissions 
●    Adjusts module 
settings 
●    Review release notes 
for new features 
●    Create and maintain 
data 
●    Launch projects, as 
applicable 
●    Defines and measures 
ongoing success and optimizes 
AuditBoard usage 

*Estimated time frames are subject to change due to the complexity of the project. 

 

B.  Data 
1.   Data will be loaded into the production site only. 
2.   During implementation, Customer is responsible for tracking changes to data provided for implementation. 
3.   All data provided to AuditBoard for use in the Service must be structured data which is suitable for mass uploading 
and does not require aggregation or manipulation by AuditBoard. For example: Data from individual test sheets will not be 
migrated to Controls on an individual basis by AuditBoard. 
4.   Customer is responsible for completeness and accuracy of all data provided. After the Data Load and 
Configuration, Customer is responsible for loading additional data and performing data updates using AuditBoard's inherent 
features for performing these tasks. 
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C.   Communication 
1.   The Implementation Services will be facilitated virtually via web conference, electronic communications, and 
collaboration software and will not be performed within Customer's office locations. 
2.   All services and communications delivered by AuditBoard will be in English. 
3.   AuditBoard’s normal business hours for Implementation Services are 8:30 a.m. to 5:00 p.m. Pacific Time or 
Eastern Time (depending on Customer’s time zone), Monday through Friday, excluding all U.S. legal holidays. Requests to 
accommodate alternate time zones will be at AuditBoard’s discretion and subject to resource availability. 

  

D.  Terms Specific to Modules 
1.   For SOXHUB and CrossComply modules: AuditBoard will not recreate or reformat content such as narratives, 
flowchart diagrams, policies, or other documentation for Customer. 
2.   For SOXHUB and CrossComply modules: Customer is responsible for archiving the controls either before or after 
this project. 
3.   For SOXHUB and CrossComply modules: AuditBoard will not be linking narratives or policies unless services are 
specifically purchased. AuditBoard and Customer to mutually agree upon the number of documents to be linked. 

4.   !"#$ %#"&&%"'()*$ '"+,)-.$ /(()0123)-$ 45060-+$ %"'()0251-$ !#2'-7"#89$ 1"5:-5:$ 70))$ 3-$ '2+-$ 2;20)23)-$ :"$

%,&:"'-#$(,#&,25: to the Order. 

  

E.  Disclaimers 
1.   AuditBoard is not engaged in rendering auditing, accounting, legal, or other professional or expert advice. If 
requested by Customer, CAS may be able to provide recommendations based on software configuration settings observed 
by AuditBoard, but all decisions about adopting such recommendations are at the sole discretion of the Customer. 
2.   AuditBoard will not undertake or perform, and Customer will not request that AuditBoard undertake or perform, 
any obligations of Customer, whether regulatory or contractual, assume any responsibility for the management of the 
Customer's compliance, internal audit, or Sarbanes-Oxley functions, form part of the Customer's internal control structure 
relating to the preparation of regulatory compliance or financial reporting or act, or be requested to act by Customer, in such 
a way as to create an impression that AuditBoard is a member of Customer's management or an employee of the Customer. 
3.   AuditBoard will not provide any third-party copyrighted contents, which includes, but is not limited to: risk 
assessment frameworks, audit programs, and control frameworks. If necessary, Customer is expected to procure the rights 
to such contents and provide them to AuditBoard. 

  

F.   Change Process 
1.   Changes to the configuration, role-based access set up, and mass data uploads requested after the Data Load 
and Configuration may require a Change Order and may impact implementation timeline. 
2.   Any delays in Customer responsibilities, feedback, or review of the Service configuration may cause a delay to 
the overall timeline and may require a Change Order. 
3.   In the event of any change that impacts scope, schedule, or cost of the Implementation Services, upon becoming 
aware of such change, AuditBoard shall notify Customer and work with Customer to obtain a Change Order prior to 
implementation of any adjustments to scope, schedule, or costs of the Implementation. If a change is requested by 
Customer, the Primary Contact will notify the AuditBoard of the requested change. AuditBoard will, within five (5) business 
days after receipt of the change request, provide Customer, by completing and submitting to Customer for review and 
approval the form of Change Order, with a cost estimate and timeline impact, if any, for the requested change. If the 
proposed Change Order is approved by Customer, upon execution by each party’s authorized signatory, it shall become a 
Change Order under the Agreement and the SOW shall continue as amended by such Change Order. AuditBoard will 
implement the applicable change in accordance with the Change Order, provided that AuditBoard’s implementation of the 
change shall not delay the performance of Services or delivery of a task not reasonably affected by such change. Work 
performed by AuditBoard to prepare, analyze, or respond to a change request shall not be chargeable to Customer under 
this SOW or otherwise under the Agreement. 
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Appendix A 

Must have an existing subscription for one of the modules below: 

SOXHUB, CrossComply 

  
  

  

Scope 

Project Team   

Service focused project lead < 

Service focused technical lead < 

Design & Configuration   

Site design and recommendations 2 sessions 

Control data deletion < 

Control data upload < 

Configuration of permissions 
Limited to adjustments needed in result of 

control restructure 

AuditBoard template(s) Mandatory 

Training   

AuditBoard Academy < 

Site review session 1 session 

User Acceptance Testing Support   

# of weeks of support 2 weeks 

Service Term   

Expiration from Effective Date 3 months 

  

  

 


